Table 34
Cost Estimate Summary for the Selected Remedy

ICAPITAL COSTS
A. Pre-Construction Activities

Design

Regulatory Requirements, Legal, and Community Outreach
Contractor Work Plans and Submittals

Pre-Construction Support Facility

Pre-Construction Oversight

General and Survey and Coring Vessels Mobilization

Pre-Design Investigation - Chemical, Waste Characterization, Geological Sample Collection

RMO to RM1.7 Channel

Pre-Design Investigation - Chemical, Waste Characterization, Geological Sample Collection

RM1.7 to RM8.3 and RMO - RM1.7 Shoals

Pre-Design Investigation - Geotechnical Sample Collection
Pre-Design Investigation - Chemical Analysis

Pre-Design Investigation - Waste Characterization Analysis
Pre-Design Investigation - Geological Analysis

Pre-Design Investigation - Geotechnical Analysis
Biological Monitoring Baseline Studies

Pore Water Evaluation

Sub-bottom Geophysics and Bathymetric Survey

Video Survey for Debris Identification

Habitat Survey (in river)

Cultural Survey (in river)

Fish Spawning Study

Borrow Site Pre-Screening

Borrow Material Characterization

Cap Erosion Modeling for Armor Placement Design

Total Pre-Construction Activities

Present Value of Total Pre-Construction Activities
Contingency

Present Value of Total Pre-Construction Activities + Contingency

Percentage
Percentage
LS
Month
Month
LS

Core

Core
Boring
Sample
Sample
Sample
Sample

LS
Sample
Day
Day
LS
LS
LS
Sample
Sample
LS

6%
2%
$355,000
$10,000
$48,000
$28,900

$1,250

$250
$9,750
$1,560
$1,280
$280
$1,240
$2,800,000
$1,040
$8,200
$8,200
$100,000
$540,000
$50,000
$3,000
$2,620
$18,000

12
12

609

4,869
77
19,479
7,755
7,106
231

548

bt bt e NO O \D

300
354

$28.,950,000
$9,650,000
$355,000
$120,000
$576,000
$28,900

$761,250

$1,217,250
$750,750
$30,387,240
$9,926,400
$1,989,680
$286,440
$2,800,000
$569,920
$73,800
$73,800
$100,000
$540,000
$50,000
$900,000
$927,480
$18,000
891,051,910,
874,438,900
818,609,700,
$93,048,600
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Table 34
Cost Estimate Summary for the Selected Remedy
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F2.|F2. Pre-Construction Activities for DMM (no land acquisition)
Design Percentage 6% $52,400,000
Regulatory Requirements, Legal, and Community Outreach Percentage 2% $17,470,000
Contractor Work Plans and Submittals LS $119,000 1 $119,000
Pre-Construction Oversight Month $48.000 3 $144,000
Upland Sediment Processing Facility Site Investigation - Geotechnical Boring $3,220 63 $202,860
Upland Sediment Processing Facility Site Investigation - Chemical Core $2,560 32 $80,640
Topographic Survey - Upland Sediment Processing Facility Site Acre $870 345 $30,015
Habitat Survey (upland sediment processing facility site) LS $42.000 1 $42.000
Cultural Survey (upland sediment processing facility site) LS $42.,000 1 $42.,000
Miscellaneous Tests for DMM Design LS $106,130 1 $106,130
Total Pre-Construction Activities for DMM (no land acquisition) 870,636,645
Present Value of Total Pre-Construction Activities for DMM (no land acquisition) 857,726,600
Contingency 814,431,700
Present Value of Total Pre-Construction Activities for DMM +Contingency 872,158,300

| | TOTAL PRESENT WORTH COST OF PRE-CONSTRUCTION ACTIVITIES $165,206,900,

NotentBased on 2014 costs and 7% discount rate
d. CY = Cubic Yard; DMM = Dredged Material Management; EA = Each; LF = Linear Feet; LS = Lump Sum; SF = Square Feet; SY = Square Yard.
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